

Engineering Department



LOCKPORT MUNICIPAL BUILDING
ONE LOCKS PLAZA
LOCKPORT, N.Y. 14094
Phone (716) 439-6750
Fax (716) 439-6605

Addendum No. One, December 29, 2010

Project: Draft request for Proposals to Provide Refuse Collection and Disposal and Recyclable Materials Collection and Processing

Draft RFP Responses due : December 29, 2010

Attachments: A – None

This Addendum is being issued to clarify the bid documents and shall supersede and supplement all portions of previously issued bid documents with which it conflicts. It shall be made an integral part of the construction documents.

Article No. 001

Section No. 3 Proposal Schedule

Replace the Schedule contained within this article and replace it in its entirety with the following schedule:

<u>Proposed Date</u>	<u>Action</u>
November 24, 2010	Draft RFP Notice published and RFP available
December 8, 2010	Proposal Meeting
January 26, 2011	Draft RFP Responses Due
February 28, 2011	Final RFP published in accordance with 120-w
March 30, 2011	Last day to submit final proposals
April 20, 2011	Final Proposals evaluated
April 20, 2011	Proposal evaluation completed and selection of contract negotiations commencement.
May 4, 2011	Complete negotiations and recommend responsible more response RFP for Contract Award
May 13, 2011	Make award to selected Contractor
July 1, 2011	Commence Contract

End of Addendum No. 1