

# Engineering Department



LOCKPORT MUNICIPAL BUILDING  
ONE LOCKS PLAZA  
LOCKPORT, N.Y. 14094  
Phone (716) 439-6750  
Fax (716) 439-6605

Addendum No. Three, March 16, 2011

Project: Draft request for Proposals to Provide Refuse Collection and Disposal and Recyclable Materials Collection and Processing

Draft RFP Responses due: February 2, 2011

Attachments: A – None

This Addendum is being issued to clarify the bid documents and shall supersede and supplement all portions of previously issued bid documents with which it conflicts. It shall be made an integral part of the construction documents.

## Article No. 001

### Section No. 3 Proposal Schedule

Replace the Schedule contained within this article and replace it in its entirety with the following schedule:

<b><u>Proposed Date</u></b>	<b><u>Action</u></b>
March 30, 2011	Final RFP published in accordance with 120-w
May 6, 2011	Last day to submit final proposals
May 9, 2011	Final Proposals evaluated
May 18, 2011	Proposal evaluation completed and selection of contract negotiations commencement.
June 3, 2011	Complete negotiations and recommend responsible more response RFP for Contract Award
June 3, 2011	Make award to selected Contractor
July 19, 2011	Commence Contract

End of Addendum No. 3